
Pacific Construction Services LLC P-16008-050 Clarendon Park Community Center

X X

Chicago Area Plumbing

343 Lively Blvd, Elk Grove Village, IL 60007

Samantha Polz 312-521-0801

sam@chicagoareaplumbing.com 312-500-5059

567,831.00 4.09

X
Green Crew, Inc.

X

X
X LLC



6112 W. 123rd Street, Palos Heights, IL 60463

Corrie Garza, President 630-240-4964

corrie@greencrewinc.com N/A

0.81112,083

X

X

American Asbestos Abatement dba Midwest Service Group

570 Turner Blvd., St. Peters, MO 63376

Brian Hughes 219-228-0558

bhughes@maa-chi.com N/A

1.04144,813.72

Cardinal State LLC

1719 Spring Creek Road, Barrington Hills, IL 60010

Roger Wiese 630-320-9257

33,150 0.24

X

rogerw@cardinalstatellc.com N/A

The Moore Group

205 N. Michigan Suite 810, Chicago, IL 60601

Nathanial Moore 708-675-0540

N/A

12.611,751,590.13

nate@tmgav.com

X



R & I Ornamental Iron Inc.

96 Center Drive, Gilberts, IL 60136

Rene Valdez 847-836-6934

renevaldezrni@aol.com

512,116.00 3.69

X

X

Garth Building Products & Services

579 N. Williams Street, Thornton, IL 60476

Carol Garth

info@garthbps.com

385,000 2.77

708-564-5137

N/A

Market Contracting Services

4201 W. 36th Street, Suite 320, Chicago, IL 60632

Raj Khanna 773-475-9640

raj@marketcontracting.com

658,620.12 4.74

N/A

X

N/A

Command Mechanical Group, LLC

2150 S. Canalport Avenue, Suite 2C7, Chicago, IL 60656

David Luna

dluna@commandmg.com 312-766-1630

312-265-1156

2,072,835.87

X

14.92



Market Contracting Services 658,620.12 4.74 X

Garth Building Products & Services 385,000 2.77 X

R & I Ornamental Iron Inc. 512,116 3.69 X

The Moore Group 1,751,590.13 12.61 X

XCardinal State LLC 33,150 0.24

American Asbestos Abatement dba Midwest Service Group

Green Crew, Inc.

Chicago Area Plumbing 567,831 4.09 X

X

X1.04

0.81112,083

144,813.72

824,727.72 5.94

Luis Navarro - Sr. Project Manager 773 290-1597

Lnavarro@pacificconstructionus.com

5,413,312.12 38.97

Command Mechanical Group LLC 2,072,835.87 X14.92



Pacific Construction Services LLC

Luis Navarro - Sr. Project Manager

12/4/23



SCHEDULE B 

Statement of Intent from MBE/WBE to Perform as Subcontractor, Supplier and/or Consultant 
MBE/WBE PRIME CONTRACTOR MUST SUBMIT A SCHEDULE 8, IF SELF-PERFORMING ANY WORK, TO RECEIVE MBE/WBE CREDIT 

Project: P-16008-050 Clarendon Park Community Center Rehabilitation 

From: Command Mechanical Group LLC 
(Name of MBEIWBE Firm) 

To: Pacific Construction Services LLC 
(Name of Prime Contractor-Submitter) 

MBE: IXI Yes □ No 
WBE: □ Yes IXI No 

and the Chicago Park District: 

The undersigned intends to perform work in connection with the above projects as a: 

GENDER: 

□ Male
□ Female

RACE/ETHNICITY: 

□ Black/African American
!?I Hispanic American
□ Asian American
□ White American
□ Other

------

TYPE OF FIRM: 
□ Partnership
� Sole Proprietorship
□ Corporation
□ Joint Venturer
□ Other

------

The MBE/WBE status of the undersigned is confirmed by the attached current Letters of Certification from public or private 
entities such as the City of Chicago, the Chicago Minority Supplier Development Council (CMSDC), the Women's Business 

Development Center (WBDC), and the Small Business Administration. 
Attach all current certification letters behind Schedule B. 

The undersigned is prepared to provide the following services or supply the following goods in connection with the above 
project/contract: 

Mechanical - HVAC 

The above described performance is offered for the following price and described terms of 
payment: $2,069,400.00 Net 30 days 

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach 
additional sheets. 

The undersigned will enter into a written agreement for the above work with you as prime contractor, conditioned upon your 
execution of a contract with the Chicago Park District, and will do so within (3) three working days of receipt of a signed 
contract from the Chi o Park · trict. 

Signature: 
- (Signat MBEIWBE) 

Name/Title: Timothy EO 
(Print or Type Name and Title) 

Date: 

Address: _2 _1_50_S_C_a _n _al_p_o_rt_,_S_u _it_e _2_C_7_, C_h _ic_a _go_, _I_L_6 _0_6_08 ______________ _

Telephone: 312-75 8-3254 Fax: 
--- - - - --------

End of Schedule B 

Revised 6/27/19 

hy EO 

a _n _al_p_o_rt_,_S_u _it_e _2_C_7_, C_h _ic_a _go_, _I_L_6 _06

8-3254

$2,072,835.87

12/4/2023


